TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

QSS Group, Inc. 561-839-06-50-89

TASK TITLE: {NTE 80 characters; include Project nama)
ISIS High Voltage Power Converter HVPC Task

ASSISTANT TECHNICAL REPRESENTATIVE lmﬂommm .| pHonE
CODE CODE
Harry L. Culver M/Z 1/18/00] 561 561 1301-286-56874

BRANCH HEAD / DATE CODE PHONE

Robert W. Stone M@ [=2Y —ed| g6 301-286-5966

CONTRACTING OFFICER'S TECHNTCADREPREGE ;:%Zai/ DATE CcoDE PHONE
obert S. Lebair, Jr{ : = //«) 7/929 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
‘lIF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

(X1 NO [ 1 YES Larry Moore

contractor shall |dnt|fy and explaln the reason for any dewatlons, exceptlons, ] (To be cr lin Oicer) R
or conditional assumptions taken with respect to this Task Order or to any of the : C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. JAN 3 l 2000

Contractor will develop specification or statement of work under this task for a future procurement. [X]NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [X] YES [ 1NA

Government Furnished Property/Facilities: [ 1NO { X ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only}

Onsite Performance: { 1NO {X1 YES If yes: [X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk {*)

Surveillance Plan Attached: {X] NO [ 1YES

Highlighted Contract Clauses: ’ (to be completed by Contracting Officer)

The effective date of this task is March 10, 2000.

INCENTIVE FEE STRUCTURE {check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

: ___No.1 _ _No.2 _X_No. 3 __No. 4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(To be completed by Contracting Officer)

The target cost of this task order is $ 69,198
The target fee of this task orderis $ 4,435

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 73,633

The maximum fee is $ 6,482 .
The minimum fee is $0.

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND HEPORTS -

Lorrie L. Eakin
ﬁcﬂm&. . Cfm%w 3! zogoo Contracting Officer

TYPED NAME OF CONTRACTING OFFICER
T,

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERS!ONS ARE OBSOLETE)



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

{TRACTOR

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: {Continue on blank paper if additional space is required)
The purpose of this task is to produce the ISIS High Voltage Power Converter {(HVPC) assembly. To complete this

task, the contractor shall perform enclosure design, Printed Wiring Assembly design/layout, generate mechanical and
thermal analysis, generate fabrication documentation, generate assembly documentation, and deliver it to the GSFC

in electronic format.
The contractor shali provide the enclosures, Printed Wiring Boards, related hardware, parts, and materials.

The contractor shall assemble the enclosures and Printed Wiring Assemblies using GFE and contractor-provided
parts and materials.

PERFORMANCE SPECIFICATIONS:
1. Perform Printed Wiring Assembly design/layout using PADS Power PCB, version 2.0 or later.

2. Enclosure fabrication drawings, Printed Wiring Board fabrication drawings, assembly drawingé, and parts lists
shall be generated in Autocad 14 (or later} format.

GOVERNMENT FURNISHED PROPERTY:

1. Hybrid DC/DC Converter AFL2815SX/ES (Lambda Advanced Analog, Inc.) 10 each
2. Hybrid EMI Filter AME28461X/ES (Lambda Advanced Analog, Inc.} 5 each

APPLICABLE DOCUMENTS:

1. GFE schematics, netlists, and parts specification lists.
2. Applicable NASA Workmanship Standards series, NASA-STD-8739 and NAS 5300.4.

3. GSFC Quality Manual, GPG 8730.3

TASK END DATE: 7/31/00

MILESTONES/DELIVERABLES AND DATES:

1. Fabrication documentation XAA%% 4/15/00
2. Assembly documentation mxsme 4/29/00
3. Fabricated enclosure and related hardware IR 5/15/00
4. Fabricated Printed Wiring Board% IR 5/15/00
5. HVPC assembly for test 6/15/00
6. HVPC final assembly 7/31/00

PERFORMANCE STANDARDS:
Schedule: On-time dehvery of assembled and inspected HVPC hardware

Technical: Meets requirements as determined by the ATR

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Harry Culver, building 23, room E327

GSFC FORM 703-1845a



